
Revised 12/2015 

MANDATORY PRE-BID MEETING     
 

PROJECT # S0618-03 
  
LOCATION Corner of Ashley Avenue & Esther Avenue 

Ewing, Mercer County, NJ  
   

DATE August 12, 2025 

  
TIME 10:00 A.M. 

  

CONTACT PERSON Anthony Faraca  

  

PHONE # Office #: 609-943-4830 
Cell #: 609-649-2565 

  

MEETING 
LOCATION 

Project Site  
Corner of Ashley Avenue & Esther Avenue 
Ewing, Mercer County, NJ  
*GPS Coordinates: 40.25234, -74.80422 
   

 

MUST ATTEND TO HAVE VALID BID 
 
 
NOTE: It is each bidder’s responsibility to determine the way to the location of the announced 

Pre-Bid meeting and to assure their timely arrival at the meeting.  A maximum fifteen-minute 
grace period may be granted by the DPMC Project Manager, at his/her discretion, in case of 
extenuating circumstances determined prior to the scheduled start time.  Bidders will be 
required to sign in at the beginning of the meeting.  After the meeting has officially started, 
no other bidders will be permitted to sign-in.  Failure to sign pre-bid sign in sheet will 
prohibit the bidder’s proposal from being accepted.   
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INSTRUCTIONS TO BIDDERS 

IB 1 Bid Proposals 
IB 1.1 Sealed proposals for the work described herein must be received and time-stamped 
in the Plan Room, Division of Property Management and Construction (DPMC), 9th Floor, 
33 West State Street, P O Box 034, Trenton, NJ 08625-0034.  The closing date and time for 
bids will be stated in the Advertisement for Bid.  Bidders are cautioned that reliance on the 
US Postal Service or other mail delivery or courier service for timely delivery of proposals 
is at the bidders’ risk.  Failure by a bidder to have a sealed proposal reach DPMC by the 
prescribed time will result in rejection of the unopened submission. 

IB 1.2 Bids may be accepted on the following branches of work, as applicable: 

a. Lump Sum All Trades 
b. General Construction 
c. Structural Steel 
d. Plumbing 
e. Heating, Ventilating and Air Conditioning 
f. Electrical 
g. Special Categories as may be required 

IB 1.3 Contractors classified by DPMC may obtain contract documents at the DPMC 
address above, or upon written request, subject to payment of applicable fees.  Each bidder 
is herewith put on notice that its general classification by DPMC is not the sole basis for 
qualification for the award of work.  The Director reserves the right to deny award to any 
bidder that is not clearly responsible, based upon experience, past performance, financial 
capability or other material factors, to perform the work required herein. 

IB 1.4 The schedule of non-refundable bid fees below is based upon individual trade 
construction cost estimates.  Upon request and at no cost the DPMC will furnish a set of the 
contract documents for review in the offices of the division at the address noted in paragraph 
IB1.1 above. 

DPMC BID DOCUMENTS FEE SCHEDULE (PER PACKAGE): 

TRADE ESTIMATE      DOCUMENT FEE         MAILING FEE 

$100,000 or less   No charge  $25.00 

Greater than $100,000             $ 65.00  $25.00 

IB 1.5 Bid proposals based upon the plans, specifications, general, special and 
supplementary conditions and bulletins shall be deemed as having been made by the 
contractor with full knowledge of the conditions therein.  Bidders are required to visit the 
site prior to submitting proposals for the work herein described, and to have thoroughly 
examined the conditions under which the contract is to be executed, including those 
reasonably observable conditions of the premises which would hinder, delay, or otherwise 
affect the performance of the contractor required under the terms of the contract.  The State 
will not allow claims for additional costs as a result of the contractor's failure to become 
aware of the reasonably observable conditions affecting its required performance.  The 
bidder is required to make appropriate allowances in the preparation of the bid for the 
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accommodation of such conditions.  Bidders must warrant in the bid documents that the 
bidder is familiar with conditions existing at the site at the time the bid is submitted. 

IB 1.6 Bid proposals shall be submitted on the standard form provided by DPMC, enclosed 
in a sealed envelope issued by DPMC.  The name and address of the bidder must be 
indicated on the envelope, as well as indication of the DPMC project number, project 
location and other appropriate identification. 

IB 1.7 All amounts in the bid documents shall be stated in numerical figures only. 

IB 1.8 The bidder must include in the bid envelope:  (1) the proposal signed by the bidder, 
(2) the executed affidavit of non-collusion, (3) the executed Source Disclosure Certification 
Form as further described in section IB1.11, (4) the executed Disclosure of Investment 
Activities in Iran Form and (5) bid security as further described in Section IB6. 

IB 1.9 Proposals shall remain open for acceptance and may not be withdrawn for a period 
of 60 calendar days after the bid opening date. 

IB 1.10 Proposals not submitted and filed in accordance with instructions contained herein 
and in the Advertisement for Bids may be rejected as non-responsive. 

IB 1.11 Procurement Reform 

a. RESTRICTIONS ON POLITICAL CONTRIBUTIONS – In accordance with 
N.J.S.A. 19:44A-20.13, et seq., bidders submitting a bid on or after October 15, 
2004, shall be required to submit a Certification and Disclosure Form and 
Ownership Disclosure Form for all Business Entities.  These forms must be 
submitted by the bidder and approved prior to contract award. 

N.J.S.A. 19:44A-20.13, et seq, prohibits State departments, agencies and 
authorities from entering into a contract that exceeds $17,500 with an individual 
or entity that has made a contribution to that political party committee.  N.J.S.A. 
19:44A-20.13, et seq,  further requires the disclosure of all contribution to any 
political organization organized under section 527 of the Internal Revenue Code 
that also meets the definition of “continuing political committee” within the 
meaning of N.J.S.A. 19:44A-3(n) and N.J.A.C. 19:25-1.7.  The successful bidder 
shall also be required to adhere to all continuing obligations contained in 
N.J.S.A. 19:44A-20.13, et seq, regarding contributions and disclosures as 
required in N.J.S.A. 19:44A-20.13, et seq. 

b. Source Disclosure Certification - Pursuant to N.J.S.A. 52:34-13.2, et seq., all 
bidders submitting a proposal shall be required to complete a Source Disclosure 
Certification that all services will be performed in the United States.  The bidder 
shall disclose the location by country where services under the contract will be 
performed and any subcontracted services will be performed.  The Source 
Disclosure Certification will be attached to the bid proposal.   

c. MacBride Principles - Pursuant to N.J.S.A. 52:34-12.2, a bidder must complete a 
certification on the DPMC form provided prior to contract award to attest, under 
penalty of perjury, that neither the person or entity, nor any of its parents, 
subsidiaries, or affiliates pursuant to N.J.S.A. 52:34-12.2, that the bidder has no 
ongoing business activities in Northern Ireland and does not maintain a physical 
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presence therein through the operation of offices, plants, factories, or similar 
facilities, either directly or indirectly, through intermediaries, subsidiaries or 
affiliated companies over which it maintains effective control; or will take lawful 
steps in good faith to conduct any business operations it has in Northern Ireland 
in accordance with the MacBride principles of nondiscrimination in employment 
as set forth in N.J.S.A. 52:18A-89.8 and in conformance with the United 
Kingdom’s Fair Employment (Northern Ireland) Act of 1989, and permit 
independent monitoring of their compliance with those principles. If a contractor 
who would otherwise be awarded a contract or agreement does not complete the 
certification, then the Director may determine, in accordance with applicable law 
and rules, it is in the best interest of the State to award the contract or agreement 
to the next responsible bidder who has completed the certification.  If the 
Director finds the contractor to be in violation of the principles which are the 
subject of this law, s/he shall take such action as may be appropriate and 
provided for by law, rule or contract, including, but not limited to, imposing 
sanctions, seeking compliance, recovering damages, declaring the contractor in 
default and seeking debarment or suspension of the contractor. 

d. Investment Activities in Iran - Pursuant to N.J.S.A. 52, 32-55, et seq., any person 
or entity that submits a bid or proposal or otherwise proposes to enter into or 
renew a contract must complete a certification with their bid on the DPMC form 
provided to attest, under penalty of perjury, that neither the person or entity, nor 
any of its parents, subsidiaries, or affiliates, is identified on the Department of 
Treasury’s Chapter 25 list as a person or entity engaging in investment activities 
in Iran.  The Chapter 25 list is found on the Division of Purchase and Property’s 
website at www.state.nj.us/treasury/purchase/pdf/Chapter25List.pdf. Bidders 
must review this list prior to completing the certification.  Failure to complete the 
certification may render a bidder’s proposal non-responsive.  If the Director finds 
a person or entity to be in violation of law, s/he shall take action as may be 
appropriate and provided by law, rule or contract, including but not limited to, 
imposing sanctions, seeking compliance, recovering damages, declaring the party 
in default and seeking debarment or suspension of the party. 

IB 2 Bid Modification 
IB 2.1 A bidder may modify its bid proposal by electronic mail or letter at any time prior to 
the scheduled closing time for receipt of bids, provided such communication is received by 
the DPMC prior to such closing time.  A mailed  confirmation of any modification signed by 
the bidder must have been mailed and time-stamped by the US Postal Service prior to the 
specified closing time.  Such confirmation, whether transmitted electronically or by mail, 
shall be accompanied by a newly executed affidavit of non-collusion. 

IB 2.2 Communications shall not reveal the basic bid price but shall only provide the 
amount to be added, subtracted or modified so that the final prices or terms will not be 
revealed until the sealed proposal is opened.  If written confirmation of the telegraphic 
modification is not received within two working days after the scheduled closing time, no 
consideration will be given to the telegraphic modification. 
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IB 2.3 Bids may be withdrawn upon receipt of a bidder's written request prior to the time 
fixed for the bid opening.  A bidder's right to withdraw a bid is lost after a bid has been 
opened.  If an error has been made in the bid amount, request for relief from the bid may be 
made in writing to the Director.  The written request shall be signed by an authorized 
corporate officer.  A determination of whether the bidder will be released shall be at the sole 
discretion of the Director, who shall issue a finding within five working days of receipt of all 
pertinent information relating to such request for relief. 

IB 3 Consideration of Bids 
IB 3.1 Award of Contracts or Rejection of Bids: 

a. Contracts will be awarded to the lowest responsible bidder.  The awards will be 
made, or the bids rejected, within 60 calendar days from the date of the opening 
of bids. At the discretion of the Director, a bid extension may be requested from 
the bidders if circumstances warrant an extension. 

b. The Director reserves the right to award the contract on the basis of the single bid 
for the entire work, or on the basis of a separate bid and alternate, or any 
combination of separate bids and alternates, which the Director deems best 
serves the interest of the State. 

c. The Director reserves the right to waive any bid requirements when such waiver 
is in the best interests of the State, and where such waiver is permitted by law.  
Such waiver shall be at the sole discretion of the Director. 

d. The Director reserves the right to reject any and all bids when such rejection is in 
the best interests of the State.  The Director also may reject the bid of any bidder 
which, in the Director's judgment, is not responsible or capable of performing the 
contract obligations based on financial capability, past performance, or 
experience.  A bidder whose bid is so rejected may request a hearing before the 
Director by filing a written notice. 

IB 3.2 The bidder to be awarded the contract shall execute and deliver the requisite contract 
documents, including payment and performance bonds, within the time specified.  Upon the 
bidder's failure or refusal to comply in the manner and within the time specified, the 
Director may either award the contract to the next low responsible bidder or re-advertise for 
new proposals.  In either case, the Director may hold the defaulting bidder and its surety 
liable for the difference between the applicable sums quoted by the defaulting bidder and the 
sum which the State may be obligated to pay to the contractor which is contracted to 
perform and complete the work of the defaulting bidder. 
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IB 4 Awards 
IB 4.1 In executing a contract, the successful bidder agrees to perform the required work in 
a good and workmanlike manner to the reasonable satisfaction of the Director, and to 
complete all work within the number of calendar days specified in its contract. 

IB 4.2 Successful bidders will be notified of the time and place for the signing of contracts.  
Key requirements in the contract, including, but not limited to, the number of days of 
performance of the contract, manner and schedule of payments, and other administrative 
details will be reviewed at the award meeting.  The time and place of the first job meeting 
will be announced at the award meeting. 

IB 4.3 The State reserves the right to award the contract upon the basis of a single bid for 
the entire work, or on the basis of separate bids for each prime trade when the total of the 
separate bids is less than the single bid.  Alternates will be accepted or rejected in numerical 
sequence as cited in the bid documents and shall not be selected at random except as 
provided herein.  Add alternates and deduct alternates will be specified separately.  The 
State may choose from the add and deduct alternates without priority between the two 
groups so long as selection within each group is in numerical sequence from the first to the 
last.  This limitation shall not apply, however, to any alternates concerning proprietary 
items.  The Director, with the approval of the Using Agency, may accept alternates out of 
sequence, provided the Director states the reasons for so doing, in writing, within five 
working days following the opening of bids. 

IB 4.4 Should submission of unit prices be required for specified items of work in bid 
proposals, they will be considered in the evaluation of bids as set forth in the bid proposal 
form. 

IB 4.5 The successful bidder and all of its subcontractors are required to comply with the 
requirements of N.J.S.A. 10:5-31 et seq., regarding Equal Employment Opportunity in 
Public Works Contracts. 

IB 5 Qualification of Bidders 
IB 5.1 If the successful bidder is a corporation not organized under the laws of the State of 
New Jersey or is not authorized to do business in this State (foreign corporation), the award 
of the contract shall be conditioned upon the prompt filing by the said corporation of a 
certificate to do business in this State and complying with the laws of this State in that 
regard.  This filing must be made with the Division of Revenue. No award of contract will 
be made until the Division of Revenue confirms this authorization. 

IB 5.2 The State requires that each contractor, except in the case of a single contractor, shall 
perform a minimum of 35 percent of the contract work by the contractor's own forces.  
However, the Director has the sole discretion to reduce this percentage depending upon the 
nature and circumstances in any particular case, if the Director determines that to do so 
would be in the best interests of the State, and provided that the bidder submits a written 
request with the original bid proposal. 

IB 5.3 The State reserves the right to reject a bidder at any time prior to the signing of a 
contract if information or data is obtained which, in the opinion of the Director, adversely 
affects the responsibility and/or the capability of the bidder to undertake and to complete the 
work, regardless of the bidder's previous qualification or classification.  The State may 
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conduct any investigation as it deems necessary to determine the bidder's responsibility and 
capacity, and the bidder shall furnish all information and data for this purpose as requested 
by the State. 

IB 5.4 Each bidder must be classified by DPMC in accordance with the provisions of the 
classification statute, NJSA 52:35-1, et seq.,.  In the case of a single bid for all of the work, 
the bidder shall include in the bid the names of its principal subcontractors (in categories as 
listed in IB1.2 above), which must also be classified in accordance with the said statute. 

IB 5.5 At the time of the bid due date, the bidder and the subcontractors must be registered 
in accordance with “The Public Works Contractor Registration Act”, N.J.S.A. 34:11-56.48, 
et seq.  All questions regarding registration shall be addressed to: 

Contractor Registration Unit 
New Jersey Department of Labor 

Division of Wage & Hour Compliance 
P O Box 389 

Trenton  NJ  08625-0389 
Telephone:  609-292-9464 

FAX:  609-633-8591 
 

IB 5.6 In accordance with N.J.S.A. 52:32-44, et seq.Public Law 2001, Chapter 134, all 
contractors and subcontractors providing goods/services to State agencies and authorities are 
required to provide the contracting agency or authority with proof of registration with the 
Department of Treasury, Division of Revenue.  The basic registration process involves the 
filing of Form NJ-Reg., which can be filed online at www.state.nj.us/njbgs/services.html or 
by calling (609) 292-7077 or (609) 292-1730. 

IB 6 Deposit and Bid Bond 
IB 6.1 The Proposal, when submitted, shall be accompanied by a Bid Bond satisfactory to 
the Director, for the sum of not less than fifty percent (50%) of the Total Bid including 
alternates, if applicable.   

IB 6.2 The Bid Bond shall be properly filled out, signed, and witnessed.   

IB 6.3 The Bid Bond shall be accompanied by a copy of the power of attorney executed by 
the surety company or companies.  The power of attorney shall set forth the authority of the 
attorney-in-fact who has signed the bond on behalf of the surety company to bind the 
company and shall further certify that such power is in full force and effect as of the date of 
the bond.   

IB 6.4 If the bidder whose proposal is accepted is unable to provide the performance and 
payment bonds or fails to execute a contract, then such bidder and the bid bond surety, 
where applicable, shall be obligated to pay to the State the difference between the amount of 
the bid and the amount which the State contracts to pay another party to perform the work.  
The bidder and the surety shall pay, upon demand, the entire amount of the State’s 
difference in cost.  Should there be a deficiency in excess of the bid deposit, the bidder shall 
make immediate payment to the State for any such deficiency.  Nothing contained herein 
shall be construed as a waiver of any other legal remedies that the State may have against 
the contractor. 
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IB 6.5 Attorneys-in-fact who sign bid bonds or contract bonds must file a certified power-
of-attorney with the State indicating the effective date of that power. 

IB 7 Performance and Payment Bond 
IB 7.1 The successful bidder shall furnish within ten (10) calendar days after notice of 
award both a performance bond in statutory form in an amount equal to one hundred percent 
(100%) of the total contract price as security for the faithful performance of this contract and 
a payment bond in statutory form in amount equal to one hundred percent (100%) of the 
contract price as security for the payment of all persons and firms performing labor and 
furnishing materials in connection with this contract.  The performance bond and the 
payment bond may be combined or in separate instruments in accordance with law.  If 
combined, they must be for 200% of the award amount.  No contract shall be executed 
unless and until each bond is submitted to and approved by the State.  The surety must be 
presently authorized to do business in the State of New Jersey.  In addition to the other 
coverage provided, the Bond shall cover all Contract guarantees and any other 
guarantees/warranties issued by the Contractor. 

IB 7.2 The cost of all performance and payment bonds shall be paid for by the successful 
bidder. 

IB 7.3 If at any time the State, for justifiable cause, is dissatisfied with any surety which has 
issued or proposes to issue a performance or payment bond, the contractor shall, within ten 
calendar days after notice from the State to do so, substitute an acceptance bond (or bonds).  
The substituted bond(s) shall be in such form and sum and executed by such other surety or 
sureties as may be satisfactory to the State.  The premiums on such bond(s) shall be paid by 
the contractor.  No contract shall be executed and/or no payment made under a contract until 
the new surety or sureties shall have furnished such an acceptable bond to the State. 

IB 7.4 Bonds must be legally effective as of the date the contract is signed.  Each must 
indicate the contractor's name exactly as it appears on the contract.  Current attorney-in-fact 
instruments and financial statement of the surety must be included with the bonds.  Bonds 
must be executed by an authorized officer of the surety.  Bonds furnished under this section 
shall conform in all respects to the requirement and language of NJSA 2A:44-143 to 147. 

IB 8 Bulletins and Interpretations 
IB 8.1 No interpretation of the meaning of the plans, specifications or other pre-bid 
documents will be provided to any bidder unless such interpretation is made in writing to all 
prospective bidders prior to the opening of bids.  Any such interpretations must be identified 
in bid proposals submitted.  Any interpretations which are not entered in accordance with 
this provision shall be unauthorized and not binding upon the State. 

IB 8.2 Every request for an interpretation relating to clarification or correction of the plans, 
specifications, or other bid documents must be made in writing, addressed to the 
architect/engineer and the DPMC Director, and must be received at least five (5) working 
days prior to the date fixed for the opening of the bids.  Any and all interpretations, 
clarifications or corrections and any supplemental instructions must be issued by the 
Director in the form of written bulletins and mailed by certified mail, return receipt 
requested, or by electronic notice to all prospective bidders not later than three (3) working 
days prior to the date of the opening of bids.  All bulletins issued shall become part of the 
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contract documents and shall be acknowledged in all bid proposals.  Failure of a bidder to 
acknowledge receipt of all such bulletins and interpretations by the time of bid opening shall 
result in its proposal being considered non-responsive, at the option of the Director. 

IB 8.3 Each bidder shall be responsible for thoroughly reviewing the contract documents 
prior to the submission of bids.  Bidders are advised that no claim for expenses incurred or 
damages sustained as a result of any error, discrepancy, omission, or conflict in the contract 
documents shall be recognized by the State unless, and only to the extent that, a written 
request for interpretation, clarification or correction has been submitted in compliance with 
Section IB8.2 and provided the matter has not been addressed by the State through the 
issuance of a bulletin interpreting, clarifying or correcting such error, discrepancy, omission 
or conflict. 

IB 9 Assignments 
IB 9.1 The contractor shall not assign all or any part of this contract without written consent 
of the State.  Money due (or to become due) the contractor hereunder shall not be assigned 
for any purposes whatsoever. 

IB 10 Federal Excise Taxes and State Sales Tax 
IB 10.1 In general, bidders, in preparing bids, must take into consideration applicable Federal 
and State tax laws. 

IB 10.2 Materials, supplies or services for exclusive use in erecting structures or buildings or 
otherwise improving, altering or repairing all State-owned property are exempt from the 
State sales tax.  The successful bidder must submit Division of Taxation form ST13, Exempt 
Use Certificate, to the seller of all materials, supplies or services that will be incorporated 
into the Work. 

IB 10.3 Bidders must determine the current status and applicability of any tax laws, and the 
contractor may make no claim based upon any error or misunderstanding as to the 
applicability of any tax laws. 

IB 10.4 Purchases or rentals of equipment are not exempt from any tax under the State Sales 
Tax Act. 

IB 11 Restrictive Specifications 
IB 11.1 Should any bidder determine before the bid due date that any portion of the 
specifications or drawings specify a particular product which can be provided by only one 
supplier or manufacturer, with the result that competitive prices are not available, the bidder 
shall immediately notify the Director in writing of such fact. 

IB 11.2 If such notice is not given in a timely manner, it shall be assumed that the bidder has 
included the estimate of such sole source in the bid.  However, if the Director is notified in a 
timely manner of the sole source of supply or manufacture, the Director may order the 
product re-bid or take other lawful action.  Such action shall be at the Director’s sole 
discretion. 
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IB 12 Offer of Gratuities 
IB 12.1 Bidders are advised that the laws of New Jersey (NJSA 52:34-19) make it a 
misdemeanor to offer, pay or give any fee, commission, compensation, gift or gratuity to 
any person employed by the State.  Also, Executive Order #189 (1988) requires that all 
requests for proposals and contracts issued by the State specify prohibitions on vendor 
(contractor) activities, the violation of which shall render the vendor liable to ineligibility for 
State contracts, pursuant to the debarment procedures set forth in N.J.A.C. 17:19-4.1., et seq.  
These prohibited activities include the following: 

a. No vendor shall pay, offer to pay, or agree to pay, either directly or indirectly, 
any fee, commission, compensation, gift, gratuity, or other thing of value of any 
kind to any State officer or employee or special State officer or employee, as 
defined by NJSA 52:34D-13b. and e., in the Department of Treasury or any other 
agency with which such vendor transacts or offers or proposes to transact 
business, or to any member of the immediate family, as defined by NJSA 
52:13D-13i., of any such officer or employee, or any partnership, firm, or 
corporation with which they are employed or associated, or in which such officer 
or employee has an interest within the meaning of NJSA 52:13D-13g. 

b. The solicitation of any fee, commission, compensation, gift, gratuity or other 
thing of value by any State officer or employee or special State officer or 
employee from any State vendor shall be reported in writing forthwith by the 
vendor to the Attorney General and the Executive Commission on Ethical 
Standards. 

c. No vendor may, directly or indirectly, undertake any private business, 
commercial or entrepreneurial relationship with, whether or not pursuant to 
employment, contract or other agreement, express or implied, or sell any interest 
in such vendor to, any State officer or employee or special State officer or 
employee having any duties or responsibilities in connection with the purchase, 
acquisition or sale of any property or services by or to any State agency or any 
instrumentality thereof, or with any person, firm or entity with which he is 
employed or associated or in which he has an interest within the meaning of 
NJSA 52:13D-13g.  Any relationships subject to this provision shall be reported 
in writing forthwith to the Executive Commission on Ethical Standards, which 
may grant a waiver of this restriction upon application of the State offer or 
employee or special State officer or employee upon a finding that the present or 
proposed relationship does not present the potential, actuality or appearance of a 
conflict of interest. 

d. No vendor shall influence, or attempt to influence or cause to be influenced, any 
State officer or employee or special State officer or employee in his official 
capacity in any manner which might tend to impair the objectivity or 
independence of judgment of said officer or employee. 

e. No vendor shall cause or influence, or attempt to cause or influence, any State 
officer or employee or special State officer or employee to use, or attempt to use, 
his official position to secure unwarranted privileges or advantages for the 
vendor or any other person. 
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f. The provisions cited above in paragraphs IB12.1.a. through e. shall not be 
construed to prohibit a State officer or employee or special State officer or 
employee from receiving gifts from or contracting with vendors under the 
same terms and conditions as are offered or made available to members of the 
general public subject to any guidelines the State Ethics Commission on 
Ethical Standards may promulgate under paragraph IB12.1.c. above. 

 
 

END OF INSTRUCTIONS TO BIDDERS 
 

  

Full document details: Juvenile Justice Secure Facility at Ewing Township Specifications

http://www.avadocuments.com/doc/juvenile-justice-secure-facility-at-ewing-township-specifications
http://www.avadocuments.com/doc/juvenile-justice-secure-facility-at-ewing-township-specifications


Page 15 of 83  

GENERAL CONDITIONS 

ARTICLE 1 - GENERAL PROVISIONS 

1.1 DEFINITIONS: 

1.1.1 Architect/Engineer: The Architect/Engineer (“A/E”) is the consultant engaged by 
the DPMC to prepare the design and perform certain contract administration functions in 
accordance with the provisions of its contract with the DPMC. 

1.1.2 Bulletin: A document, issued by DPMC prior to the opening of bids, which 
supplements, revises or modifies the bid document(s). 

1.1.3 Change in the Work: A change in the Project and the Contract Documents, 
including, but not limited to, an increase or decrease in the Work, an acceleration or 
extension of time for the performance of the Work. 

1.1.4 Change Order: A written order, directing or authorizing a Change in the Work 
executed by the DPMC and agreed to by the Contractor (except in the case of unilateral 
change orders executed by DPMC) that includes all adjustments to work, compensation 
and/or time warranted by the Change in the Work.   

1.1.5 Code Official:  the individual licensed by the NJ Department of Community 
Affairs authorized to enforce the NJ Uniform Construction Code (UCC) and approve or 
reject the Work for NJ UCC compliance. 

1.1.6 Construction Management Firm or “CMF”: A person or firm that may be engaged 
by the DPMC to assist DPMC in the administration of its contracts. 

1.1.7 Contract: The entire and integrated agreement between the Contractor and the 
DPMC encompassing all of the Contract Documents. 

1.1.8 Contract Documents: The executed form of Contract, General Conditions, 
Supplementary Conditions, Supplementary Instructions, Bulletins, plans, specifications, 
instructions to bidders, addenda, responses to requests for information, Price Proposal, 
Change Orders, other amendments, including construction change directives, and all 
exhibits, appendices and documents attached to or referenced in any of the foregoing 
materials. 

1.1.9 Contract Limit Lines The lines shown on the Contract Drawings that define the 
boundaries of the Project, and beyond which no construction work or activities may be 
performed by the Contractor unless otherwise noted on the drawings or specifications. 

1.1.10 Contractor: The business entity with whom the DPMC enters a contract for the 
performance of the construction of a construction Project by the terms set forth in the 
Contract Documents. 

1.1.11 Contract Price: The sum stated in the Contract, as it may be adjusted in 
accordance with the Contract Documents, that represents the total amount payable by the 
DPMC to the Contractor for performance of the Work. 

1.1.12 Day: A calendar day, unless otherwise designated. 
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1.1.13 Director: The person authorized by statute to administer the design, engineering 
and construction of all State buildings and facilities.  The Director is the contracting 
officer representing the State personally or through authorized representatives in all 
relationships with Contractors, consultants and Architects/Engineers.  This includes 
designees or an authorized administrative contracting officer acting within the limits of 
his or her authority.  The Director or his or her duly authorized representative is the 
interpreter of the conditions of this contract and the judge of its performance. 

1.1.14 Division of Property Management and Construction  (DPMC): The State of New 
Jersey's contracting agency for the design and construction of State facilities. 

1.1.15 Final Acceptance and Completion: The date following receipt and acceptance by 
DPMC of all administrative and close-out documents.  Following acceptance, the DPMC 
will issue a Certificate of Final Acceptance and Completion for the Project. 

1.1.16 Generally Accepted Accounting Principles:  The common set of accounting 
principles, standards and procedures that companies use to compile their financial 
statements. Accounting records must identify all labor and material costs and expenses, 
whether they are direct or indirect.  The identity must include at least the Project number 
for direct expenses and/or account number for indirect expenses.   

1.1.17 NJUCC or Code:  The New Jersey Uniform Construction Code which governs the 
permit and approval process for construction projects. 

1.1.18 Notice: A written directive or communication given by DPMC to the Contractor 
to act or perform work or carry out some other contractual obligation, or a written 
communication to be served by the Contractor upon the State.   A notice served on the 
Contractor will be deemed to have been duly served if delivered to an individual or 
member of the firm or entity or to an officer of the corporation for whom it was intended.  
This includes regular mail, e-mail, delivery by courier, or registered or certified mail, or 
facsimile to the Contractor's business address cited in the Contract documents.  A notice 
from the Contractor to the State shall be deemed to have been duly served only if 
delivered to the Director or the Director’s duly authorized representative. 

1.1.19 Notice to Proceed: The written communication issued by the DPMC to the 
Contractor directing the Contractor to begin the Work.  The contract calendar day 
duration period will commence on the effective date noted. 

1.1.20 Project: The term for the entire public works engagement.  It includes the design, 
construction work and all administrative aspects required to fully complete the 
engagement. 

1.1.21 Punch List: The list of incomplete or defective Work, compiled by DPMC and/or 
its authorized representative, which remains to be completed after achievement of 
Substantial Completion. 

1.1.22 Schedule: The time tracking mechanism that establishes the Project’s allotted time 
requirements for completion as more specifically described in Article 6 of these General 
Conditions.  When the construction activity items of the schedule have a monetary value 
associated with them, the schedule is referred to as a “costed” or “cost-loaded” schedule. 
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1.1.23 Site: The geographical location of the facility or property at which the Work 
under the Contract is to be performed. 

1.1.24 State or Owner: The State of New Jersey, acting through DPMC. 

1.1.25 Subcontractor: The business entity that enters into an agreement with the 
Contractor for the performance of work or materials under this Contract.  Also refers to 
any agreement between a Subcontractor and any of lower tier Subcontractors.  Such an 
agreement creates no relationship, legal or otherwise, between the DPMC and the 
Subcontractor(s) and/or lower tier Subcontractor(s). 

1.1.26 Substantial Completion: The date when all essential requirements of the Contract 
Documents have been satisfied so that the purpose of the Contract Documents is 
accomplished, as determined by the DPMC including  training of staff by the Contractor 
on all equipment,  and resulting in the issuance of a temporary Certificate of Occupancy, 
a permanent Certificate of Occupancy or a permanent Certificate of Acceptance and 
when the Work and the facility can be safely occupied and used in accordance with its 
intended purpose.  DPMC may condition issuance of a Certificate of Substantial 
Completion upon satisfactory receipt of critical documents. 

1.1.27 Unit Schedule Breakdown: A detailed list of the Work activities required for 
Project construction, other elements associated with fulfilling the requirements of the 
Contract (bonds, insurance, etc.), major items of material, labor or equipment, and the 
prices associated with each of them. 

1.2.28 Using Agency: The State department or agency for whom the construction project 
is being completed. 

1.1.29 Work: All construction, supervision, labor, material and equipment necessary to 
complete the obligations under the Contract including Operation and Maintenance 
Manuals, Punch List completion, and As-Built Documents. 

1.2 CONTRACT DOCUMENTS TO BE PROVIDED BY DPMC 

Upon Contract award, the DPMC will furnish to the Contractor, free of charge, three 
copies of the drawings and specifications, and any additional instructions by means of 
supplemental contract documents as otherwise necessary for the proper execution of the 
Work, unless otherwise provided in the Contract Documents.  Upon request, additional 
copies of the contract documents will be furnished at the Contractor's expense. 

1.3 INTENT OF THE CONTRACT 

1.3.1 The drawings, specifications and all of the Contract Documents are intended to 
require the Contractor to provide for everything necessary to accomplish the proper and 
complete finishing of all work.  For the Project, the Contractor shall perform all of the 
obligations and work identified in the Contract Documents, regardless of the manner in 
which it is divided among the trades or the order in which it appears in the Contract 
Documents.  All work and materials included in the specifications and not shown on the 
drawings, or shown on the drawings and not in the specifications shall be performed 
and/or furnished by the Contractor.  The Contractor shall include any incidental materials 
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and/or Work not indicated in the drawings and/or the specifications which are 
nevertheless necessary for the development of the Project and are reasonably inferable 
from the contract documents and industry practice.  The Contractor shall perform all such 
work and furnish all such materials as if particularly delineated or described in the 
contract documents as part of the bid proposal. 

1.3.2 The Contractor acknowledges that in preparing its bid, the Contractor had the 
obligation to raise any reasonably observable errors, omissions, ambiguities or 
discrepancies and request an interpretation of the alleged errors, omissions, ambiguities 
or discrepancies.  If the Contractor failed to do so, it will have waived all rights to a 
Change Order or claim and the Contractor will be responsible to complete the Work as 
required, consistent with the intent of the Contract Documents as interpreted by the 
DPMC, without additional compensation. 

1.3.3 No interpretation of the meaning of the plans, specifications or other Contract 
Documents provided prior to bid submission shall be binding upon the State for any 
purpose unless issued in a Bulletin. 

1.3.4 The Contractor shall abide by and comply with the intent and meaning of the 
Contract Documents taken as a whole, and shall not take advantage of any error or 
omission, should any exist.  Should the Contractor become aware of the existence of any 
error, omission or discrepancy, the Contractor shall immediately notify the DPMC and 
the Architect/Engineer of any such errors, omissions, ambiguities or discrepancies and 
seek correction or interpretation thereof prior to commencement of the Work at issue.  
The Architect/Engineer shall issue a written interpretation.  The Contractor shall do no 
work outside of the Contract Documents, unless written authorization to proceed from the 
DPMC is received by the Contractor. 

1.3.5 Each and every provision required by law to be inserted in the Contract 
Documents is deemed to have been inserted therein.  If any such provision has been 
omitted or has not been correctly inserted, then upon application of either party, the 
Contract may be modified to provide for such insertion or correction. 

1.3.6 The order of precedence pertaining to interpretation of Contract Documents is as 
follows: 

a. Executed Contract 

b. Bulletins and Instructions 

c. Supplemental General Conditions 

d. Specifications and General Conditions 

e. Drawings, in the following order of precedence: 

(1) Notes on drawings 

(2) Large scale details 

(3) Figured dimensions 

(4) Scaled dimensions 
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1.3.7 Where there may be a conflict in the Contract Documents not resolvable by 
application of the provisions of this Article, then the more expensive labor, materials, or 
equipment shall be assumed to be required and shall be provided by the Contractor. 

1.3.8 On all work, it shall be the responsibility of the Contractor, by personal inspection 
of the existing building, facility, plant or utility systems, to ascertain the accuracy of any 
information given.  This shall be the case, whether or not such information is indicated on 
the drawings, included in the specifications, or shown in any other documentation that is 
available.  The Contractor shall have an affirmative duty to make reasonable inquiry for 
all available information.  The Contractor shall include the costs of all material and labor 
required to complete the Work based on inspection and reasonably observable conditions. 

1.4 WORKDAYS 

Regular working hours will be defined in the Contract Documents.  Changes thereto may 
be granted with written approval of the DPMC representative.  Any work required to be 
performed after regular working hours or on Saturdays, Sundays, or legal holidays as 
specially set forth in the Contract documents, as may be reasonably required and 
consistent with contractual obligations, shall be performed at the amount set forth in the 
Contractor’s bid without additional expense to the State.  The Contractor shall obtain 
written approval of the DPMC representative for performance of work after regular 
working hours or on non-regular workdays at least forty-eight (48) hours prior to the 
commencement of overtime, unless such overtime work is caused by an emergency.  If 
the Contractor seeks such approval for the overtime work, same shall be performed at no 
additional cost to the DPMC except in the event of an emergency, at which time, the 
DPMC, in its sole discretion, shall determine if the submitted overtime is compensable. 

1.5 ASSIGNMENTS 

The Contractor shall not assign all or any part of this Contract without the written consent 
of the Director.  Money due (or to become due) the Contractor hereunder shall not be 
assigned for any purpose whatsoever without the written consent of the Director. 

1.6 STATE SALES TAX 

1.6.1 Materials, supplies or services for exclusive use in the construction of structures 
or buildings or otherwise improving, altering or repairing all State-owned property are 
exempt from the State sales tax. 

1.6.2 Purchases or rentals of equipment are not exempt from any tax under the State 
Sales Tax Act. 
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ARTICLE 2 - OWNER/DPMC 

2.1 DPMC’S REPRESENTATION 

The DPMC will be represented on the Project by DPMC’s designated representative(s). 
DPMC’s designated representative(s) have only those duties that are required of the 
Owner under this Contract.  

2.2 RIGHT TO PERFORM WORK 

The DPMC may, and reserves the right to, enter upon the premises at any and all times 
during the progress of the Work, or cause others to do so, for the purpose of performing 
any work or installing any apparatus or carrying on any construction not included in the 
Contract Documents, or for any other reasonable purpose. 

The DPMC shall have the right to defer the beginning of Work or to suspend the whole 
or any part of the Work whenever, in the sole discretion of the DPMC, it may be 
necessary or expedient for the State to do so. 

 

2.3  MEANS AND METHODS 

The State will not be responsible for, nor have control or charge of construction means, 
methods, techniques, sequences of procedures, or safety precautions and programs in 
connection with the Work. The State will not be responsible for, nor have control or 
charge of, the acts or omissions of the Contractor, Subcontractors, or any of their agents 
or employees, or any other person performing any of the Work. 
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ARTICLE 3 - ARCHITECT/ENGINEER 

3.1 DUTIES AND RESPONSIBILITIES 

3.1.1 The Architect/Engineer (“A/E”) is the consultant engaged by the DPMC to 
prepare the design and perform certain contract administration functions in accordance 
with the provisions of its contract with the DPMC. 

3.2 PROGRESS MEETINGS 

The Architect/Engineer will attend, chair and issue record minutes of bi-weekly job 
progress meetings. 

3.3 SITE OBSERVATIONS 

3.3.1 The Architect/Engineer will monitor the execution and progress of the Work.  The 
Architect/Engineer will at all times be provided access to the Work. The Contractor shall 
provide facilities for such access so as to enable the Architect/Engineer to perform its 
functions.   

3.3.2 The Architect/Engineer will not be responsible for, nor have control or charge of 
construction means, methods, techniques, sequences of procedures, or safety precautions 
and programs in connection with the Work. The Architect/Engineer will not be 
responsible for, nor have control or charge of, the acts or omissions of the Contractor, 
Subcontractors, or any of their agents or employees, or any other person performing any 
of the Work. 

3.4 SHOP DRAWINGS AND SUBMITTALS AND INVOICES 

As more specifically described in Article 4, the Architect/Engineer will review, approve 
or take other appropriate action relating to Contractor’s submittals, including shop 
drawings, product data and samples, and as – built drawings, to assure conformance with 
the requirements of the Contract.  Such actions shall be taken with reasonable 
promptness.  Approval of a specific item shall not indicate approval of an assembly of 
which the item is a component. 

3.5 PAYMENT APPROVALS 

3.5.1 The Architect/Engineer is responsible for the timely review of all invoices 
submitted by the Contractor.  The Architect/Engineer shall inform the Contractor of any 
deficiencies therein. When the payment voucher is deemed accurate, the 
Architect/Engineer shall recommend approval of Contractor invoices. 

3.5.2 The Architect/Engineer will review and recommend approval of Contractor 
closeout documentation in conjunction with the final application for payment. 
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ARTICLE 4 - THE CONTRACTOR 

4.1 REVIEW OF THE CONTRACT DOCUMENTS AND FIELD 
CONDITIONS 

4.1.1 The Contractor has the duty to thoroughly examine and be familiar with all of the 
Contract Documents and the Project site.  The Contractor shall investigate and accurately 
determine the nature and location of the Work, the current building equipment and 
systems, labor and material conditions, and all matters which may in any way affect the 
Work or its performance. 

4.1.2 The Contractor shall be deemed to have verified all reasonably observable 
conditions outside the Contract limit lines to determine whether any conflict exists with 
the Work that the Contractor is required to perform under the Contract.  This includes but 
is not limited to a check on elevations, utility connections and other site data. If a 
condition changed from the time of the bid to the time of the issuance of the Notice to 
Proceed, the Contractor shall notify the Architect/Engineer immediately.  The Contractor 
shall immediately report any conflicts prior to the bid proposal due date or waive any 
claim for additional compensation arising from such conflict. 

4.1.3 During the progress of the Work, the Contractor shall immediately report in 
writing any alleged error, inconsistency, ambiguity or omission in the Contract 
Documents to DPMC.  The Contractor shall not continue with any work that is affected 
by such alleged error, inconsistency, ambiguity or omission until the DPMC has had the 
opportunity to respond.  Any error, inconsistency, ambiguity or omission shall be 
addressed pursuant to appropriate procedures set forth in these General Conditions. 

4.1.4 Following notification of an alleged error, inconsistency, ambiguity or omission, 
the DPMC may issue supplemental instructions for the proper execution of the Work.  
The Contractor shall do no work without proper supplemental instructions.  In giving 
such supplemental instructions, the DPMC will have the right to direct the Contractor to 
make minor changes in the Work without payment of additional monies.  This provision 
is not intended to infringe upon or limit the DPMC’s authority to otherwise direct 
changes in the Work, described elsewhere in these general conditions.   

4.1.5 Where certain work is shown in complete detail, but not repeated in similar detail 
in other areas of the drawings, or if there is an indication of continuation with the 
remainder being shown only in outlines, the Work shown in detail shall be understood to 
be required in other like portions of the Project.  

4.1.6 Unless otherwise directed in writing by the DPMC, the Contractor shall perform 
no portion of the Work without appropriate approvals as may be applicable and required 
by the Contract Documents. 

4.1.7 Unless otherwise provided in the Contract Documents, the Contractor shall 
provide and pay for all labor, equipment, materials, tools, construction equipment and 
machinery, water, heat, utilities, transportation and other facilities and services necessary 
for the proper execution, protection, and completion of the Work. 
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4.2 INSURANCE 

The Contractor shall secure and maintain in force, for the term of the Contract, insurance 
coverage provided in Section 13.4.  The Contractor shall provide the State of New Jersey 
with current certificates of insurance for all coverage and renewals thereof which must 
contain a provision that the insurance provided in the certificate shall not be canceled for 
any reason except after thirty (30) calendar day’s written notice to the State of New 
Jersey.  If cancellation occurs, the Contractor shall immediately procure new coverage, 
not allowing any lapse of coverage to occur. 

4.3 PERMITS, LAWS, AND REGULATIONS 

4.3.1 The DPMC shall obtain and pay for the construction permits and inspections 
(building, plumbing, electrical, elevator and fire), required by the Department of 
Community Affairs (DCA).  When permits are issued by DCA, the appropriate licensed 
Contractors and/or Subcontractors shall be required to fill out the Contractor section of 
the Sub-Code Technical Section and sign and affix their raised seal thereto. 

4.3.2 Unless otherwise provided in the Contract Documents, the Contractor shall secure 
and pay for all other permits and governmental fees, licenses and inspections necessary 
for the proper execution and completion of the Work, and which are legally required at 
the time of receipt of bids. 

4.3.3 All work must be done in accordance with the NJUCC.  No work requiring 
inspections and approval by construction NJUCC code officials is to be covered or 
enclosed prior to inspection and approval by the appropriate NJUCC enforcement 
officials.  

4.3.4 The Work performed pursuant to this Contract is exempt from local ordinances, 
codes and regulations as related to the building and the Site on which it is located, except 
in certain limited circumstances, where construction could adversely affect adjacent 
property, public sidewalks and/or streets.  In those instances, the Contractor shall 
coordinate its activities with municipal and/or highway authorities having appropriate 
jurisdiction. 

4.3.5 Immediately upon receipt of the contract award documents from the DPMC, the 
Contractor shall notify all utility companies involved regarding utility services required 
for completion of the Work.  Such notification shall be in addition to any notification 
requirements imposed by law, including, without limitation, the Underground Facility 
Protection Act, N.J.S.A. 48:2-73, et seq. 

4.3.6 The Contractor shall perform all soil conservation measures in accordance with 
County Soil Conservation District requirements. 

4.3.7 The Contractor shall perform all sewage disposal work in conformance with the 
regulations of the State's Department of Environmental Protection. 

4.3.8 The Contractor shall be responsible for obtaining timely NJUCC inspections of 
the Work from the applicable State agency.  The Contractor shall request such 
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inspections through DPMC authorized representatives allowing for sufficient notice to 
enable NJUCC inspections to be scheduled without delay to the Work. 

4.3.9 Consistent with section 4.4 of these General Conditions, the Contractor shall be 
responsible for its own actions and protect, defend and indemnify the State from all fines, 
penalties or loss incurred for, or by reason of, the violation of any municipal ordinance or 
regulation or law of the State while the said work is in progress. 

4.3.10 The Contractor shall comply with the Federal Occupational Safety and Health Act 
of 1970 and all of the rules and regulations promulgated there under. 

4.3.11 If the Contractor causes a substantial violation of a State, local or federal statute 
or regulation on the Project, DPMC may declare the Contractor to be in default, and/or 
terminate the Contract. 

4.3.12 Prior to the start of any crane equipment operations, the Contractor shall make all 
necessary applications and obtain all required permits from the Federal Aviation 
Administration (F.A.A.).  When the F.A.A. has jurisdiction, the sequence of operations, 
timing and methods of conducting the Work shall be approved by the F.A.A. 

4.3.13 The Contractor will establish an approved Silica Health and Safety Program when 
tasks generating crystalline silica dust are being performed.  This program shall include 
engineering, work practice, and respiratory protection controls to reduce worker exposure 
to airborne respirable crystalline dust to levels that are as low as reasonably achievable.  
When tasks are performed that generate airborne crystalline dust, the Contractor will 
minimize worker exposure to dust by one, or a combination of the following methods:   
1) dust suppression with water, 2) local exhaust ventilation to a high-efficiency dust 
collector, and/or 3) appropriate respiratory protection devices.  The Contractor shall 
provide a trained, competent person, as defined by OSHA 29 CFR 1926, on site at all 
times to implement the Silica Health and Safety Program when tasks generating 
crystalline silca dust are being performed. 

4.4 RESPONSIBILITY FOR THE WORK 
4.4.1 The Contractor shall be responsible to the State and to any separate Contractors 
and/or consultants including, without limitation, the Architect/Engineer, for the acts, 
errors and omissions of its employees, Subcontractors and their agents and employees 
that injure, damage or delay such other Contractors and/or  consultants in the 
performance of their work. 

4.4.2 The Contractor shall be responsible for all damage or destruction caused directly 
or indirectly by its operations to all parts of the Work, both temporary and permanent, 
and to all adjoining property. 

4.4.3 The Contractor shall, at its own expense, protect all finished work and keep the 
same protected until the Project (or identifiable portions thereof, that are declared as 
substantially complete and being used) is completed and accepted.   

4.4.4 The Contractor shall be responsible for safety and for any damage or injury which 
may result from the Contractor's failure or improper construction, maintenance or 
operation. 
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4.4.5 In order to protect the lives and health of its employees, the Contractor shall 
comply with all applicable statutes and regulations and pertinent provisions of the 
"Manual of Accident Prevention in Construction" issued by the Associated General 
Contractors of America, Inc. and shall maintain accurate records of all cases of death, 
occupational disease, and injury requiring medical attention or causing loss of time from 
work arising out of and in the course of employment on work under the Contract.  If a 
conflict should exist with the requirements of the Federal Occupational Safety and Health 
Act of 1970, then the most stringent statute or pertinent provision shall apply. 

   

4.5 INDEMNIFICATION 

4.5.1 The Contractor shall assume all risk of and responsibility for, and agrees to 
protect, defend and indemnify the State of New Jersey, its agents, and its employees, 
from and against, any and all claims, demands, suits, actions, recoveries, judgment and 
costs of expenses in connection therewith on account of the loss of life, property, injury 
or damage to the person, body or property of any person or persons whatsoever, resulting 
from the Contractor’s performance on the Project or through the use of any improper or 
defective machinery, implements or appliances, or through any act or omission on the 
part of the Contractor or its agents, employees or servants, which shall arise from or 
result directly or indirectly from the Work and/or materials supplied under this Contract.  
This indemnification obligation is not limited by, but is in addition to, the insurance 
obligations contained in this Contract. 

4.5.2 In any and all claims against the State or any of its agents or employees, any 
employees of the Contractor or Subcontractor or anyone directly or indirectly employed 
by any of them, or anyone for whose acts any of them may be liable, the indemnification 
obligation under this section shall not be limited in any way as to the amount or type of 
damages, compensation or benefits payable by or for the Contractor or any Subcontractor 
under worker’s compensation acts, disability benefit acts, or other employee benefit acts. 

4.6 SUPERVISION 

4.6.1 The Contractor shall attentively supervise and direct the Work.  The Contractor 
shall be solely responsible for all construction means, methods, techniques, sequences 
and procedures and for coordinating all portions of the Work under the Contract. 

4.6.2 The Contractor shall employ a full-time competent superintendent and necessary 
foremen and assistants, who shall be in attendance on the Project Site during the progress 
of the Work.  The superintendent shall represent the Contractor, and all communications 
given to the superintendent shall be binding upon the Contractor.  The State reserves the 
right to require a change in superintendent if the superintendent's performance, as judged 
by the DPMC, is deemed to be inadequate.  Upon application in writing, and if deemed 
appropriate and expressly approved by the DPMC, the requirement for a full-time 
superintendent may be waived.  If such a waiver is permitted, the Contractor shall employ 
a full-time competent foreman who shall be in attendance on the site during the progress 
of work and shall represent the Contractor, and all communications given to the foreman 
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shall be binding upon the Contractor.  The Contractor shall not employ persons unfit or 
unskilled in the assigned area of work. 

4.6.3 The Contractor shall ensure that its Subcontractors shall likewise have competent 
superintendents in charge of their respective portions of the Work at all times.  Upon 
application in writing, and if deemed appropriate and expressly approved by the DPMC, 
the requirement for a full-time superintendent may be waived.  If such a waiver is 
permitted, the Subcontractor shall employ a full-time competent foreman who shall be in 
attendance on the site during the progress of work and shall represent the subcontractor, 
and all communications given to the foreman shall be binding upon the subontractor.  
The Subcontractor shall not employ persons unfit or unskilled in the assigned area of 
work.  If it becomes apparent that a Subcontractor does not have its portion of the Work 
under control of a competent foreman, the Contractor shall have the obligation to take 
appropriate steps to immediately provide proper supervision. 

4.6.4 The Contractor shall employ qualified competent craftsmen in their respective 
lines of work.  The State may require evidence that all employees have received 
sufficient training to execute the Work. 

4.6.5 If, due to a trade agreement or project labor agreement, standby personnel are 
required to supervise equipment installation or for any other purpose during the normal 
working hours of other trades, the Contractor normally required to provide the standby 
services shall be deemed to have evaluated and included the costs thereof in its bid price 
and shall provide said services without additional charge. 

4.6.6 The Contractor shall at all times enforce strict discipline and good order among its 
employees and shall not employ any unfit person or anyone not skilled in the task 
assigned. 

4.7 SHOP DRAWINGS AND OTHER SUBMITTALS 

4.7.1 The Contractor shall, within two weeks of the Notice to Proceed, submit to the 
Architect/Engineer, shop drawings and sample submission schedule for approval, which 
shall be used as a basis for complying with the overall progress schedule.  The Contractor 
shall obtain, from its Subcontractor(s), all submittals including shop drawings, details, 
and schedules. The Contractor shall review the submittals for completeness and 
conformity with the Contract Documents, and shall stamp the submittals “approved”.  
The Contractor shall promptly forward two copies of each submittals in reproducible 
form to the Architect/Engineer, so as to cause no delay in its own work or that of any 
other contractor The DPMC Project number and the drawing and specification references 
shall be written or typed on all submissions.  Failure to comply with these instructions 
will be sufficient reason to return the drawing to the Contractor without approval and any 
resulting delay in the Project shall be the sole responsibility of the Contractor. 

4.7.2. The Architect/Engineer will review shop drawings and other submittals with 
reasonable promptness.  The Contractor shall promptly make any corrections, if required 
by the Architect/Engineer, and resubmit a reproducible copy for approval.  Within five 
(5) working days of final approval, the Contractor shall send the Architect/Engineer a 
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minimum of seven (7) prints of the finally approved shop drawings as well as seven (7) 
copies of all catalog cuts.   

4.7.3 The Contractor shall prepare original shop drawings, and not simply copy the 
Contract Drawings for submission as shop drawings.  All shop drawing sizes shall be in 
multiples of 9" x 12" (e.g., 18" x 24", 24" x 27", 24" x 36", etc.) as approved by the 
Architect/Engineer. 

4.7.4 Any deviations or changes from the requirements of the Contract Documents, 
must be approved by the Architect/Engineer.  A Contractor seeking approval for any 
deviations or changes must: a) make a written request for the proposed change; b) 
provide to the Architect/Engineer a detailed narrative description of the proposed change; 
c) highlight on the applicable drawing the proposed change; and d) furnish a detailed 
description of all potential impacts on the schedule and project budget.   

4.7.5 Substitutions 

4.7.5.1 Where any particular brand or manufactured article is specified, it shall be 
regarded as a standard.  Similar products of other manufacturers, capable of equal 
performance and quality, may be accepted if approved by the Architect/Engineer and 
accepted by DPMC in writing. 

4.7.5.2 In the event that a Contractor proposes a substitution to the specified equipment 
or materials, it shall be the Contractor’s responsibility to submit proof of equality and to 
provide and pay for any tests which may be required by the DPMC in order to evaluate 
the proposal.  If there is a substantial cost savings between the substitution and the 
specified equipment or material, the difference will be returned to the State in the form of 
a credit Change Order.   

4.7.5.3 The application for the approval of a substitution must be submitted on the State 
form within 10 days of Notice to Proceed.  Further, the submission shall include the 
following requirements: 

a. A Full and complete identification information; 

b. The identification of the paragraph and section of the specifications for 
which the substitution is proposed. The attachment of data indicating in detail 
whether and how the equipment or material differs, if at all, from the article 
specified; 

d. A detailed explanation of any effect the  proposed substitution will have 
on the  scope of the Work and a certification that the Contractor agrees to be 
responsible for any and all resulting added costs to its Work and to any additional 
costs incurred by the Architect/Engineer in time, labor and/or redesign of the 
Contract Documents; 

e. The submission of documents that demonstrate proof of equality, along 
with an agreement to have such tests performed at the Contractor's own expense 
as may be required for approval by the DPMC and/or the Architect/Engineer.  The 
Contractor shall be responsible for the cost of reviews by the Architect/Engineer 
of subsequent submissions of additional information. 
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4.7.5.4 No Contractor shall base a bid on a substitution that may have been approved on 
previous Projects.  Bids shall be based solely on plans and specifications of this Project. 

4.7.5.5 The Contractor shall not proceed with the purchase or installation of a substitution 
without the written approval of DPMC.  Any such installation may result in the 
assessment of costs for its removal at the Contractor’s expense, and/or other damages 
and/or termination of the Contract for default. 

4.7.6 Additional Submissions 

4.7.6.1 Samples: The Contractor shall furnish, for approval, all required samples.  Such 
samples shall be submitted in accordance with the shop drawing and sample submittal 
schedule. All work must be installed in accordance with approved samples. 

4.7.6.2 Utility Service Connections: With respect to plumbing, fire-protection, HVAC, 
electrical and other machinery and mechanical equipment items requiring utility service 
connections, the Contractor must submit the respective shop drawings with the 
manufacturer’s certified rough-in drawings, indicating accurate locations and sizes of all 
service utility connections. 

4.7.6.3 Sleeve and Opening Drawings: Prior to installing service utilities or other piping,  
through structural elements of the building, the Contractor shall prepare and submit, for 
approval by the Architect/Engineer, accurate dimensional drawings indicating the 
positions and sizes of all sleeves and openings required to accommodate the Work and 
installation of the Contractor's piping, equipment, etc.  All such drawings must contain 
reference to the established dimensional grid of the building. Such drawings must be 
submitted in accordance with the approved shop drawing and sample submission 
schedule. 

4.7.6.4 Control Valve and Circuit Location Charts and Diagrams: For all plumbing, fire-
protection, HVAC and electrical work, the Contractor shall prepare a complete set of 
inked or typewritten control valve and circuit location diagrams, charts and lists 
identifying and locating all such items, and shall place the charts, diagrams and lists 
under frame glass in designated equipment rooms.  The Contractor shall also furnish one-
line diagrams, as well as such color-coding of piping, wiring and other necessary 
identifications as specified or required.  This information is to be framed under glass and 
displayed where directed. 

4.7.6.5 Coordination Drawings: The Contractor shall create and update a complete, 
composite set of Coordination Drawings.  The purpose of these drawings is to identify 
coordination and interference problems prior to installation.  Coordination Drawings are 
required for all equipment rooms, above ceiling spaces, shared chases, and other areas 
where the Work of two or more trades is to be installed.  The drawings shall be drawn to 
a scale not smaller than 1/4"=1'-0" (30"x42" sheet size) and shall show clearly in both 
plan and elevation that all Work can be installed without interference.  At a minimum 
these drawings shall indicate: 

a. The interrelationship of equipment and systems; 

b. Required installation sequences; 
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c. Equipment foundations and pads, equipment, piping, conduits, racks, 
ductwork, insulation, panels, control centers, sprinkler and fire protection 
systems etc. and required clearances.   

The Contractor shall prepare the coordination drawings based on the submitted shop 
drawings and Contract Documents.  The Contractor shall prepare, submit and receive 
approvals for the Coordination Drawings before any sleeves or inserts are set, any floor 
openings are core drilled, or any equipment, equipment foundations, or related work is 
installed.  The cost of preparing approved Coordination Drawings shall be included in the 
Contractor's price.  DPMC may require the Contractor to identify Coordination Drawings 
as an item within the Schedule of Values, and incorporate them into in the Project 
schedule. 

4.8 AS-BUILT DRAWINGS 

4.8.1 The Contractor and each Subcontractor shall maintain on the Project Site at all 
times one set of drawings to be marked "AS-BUILT."  The DPMC has the right to rely on 
accuracy of the “as-built” drawings provided by the Contractor. During the course of the 
Project, the Contractor shall mark these drawings with colored pencils to reflect any 
changes, as well as the dimension and the location of all pipe runs, conduits, traps, 
sprinkler and fire protection lines, footing depths or any other information not already 
shown on the drawings or differing therefrom.  All buried utilities outside the building 
shall be located by a survey performed by a licensed surveyor who shall certify as to its 
accuracy.  These marked-up drawings and surveys shall remain current and shall be made 
available to the DPMC or Architect/Engineer at all times during the progress of the 
Work. 

4.8.2 In instances where shop drawings and/or erection drawings, of a scale larger than 
the Contract Drawings, are prepared by the Contractor, such drawings may be acceptable 
“as-built” drawings provided they are updated.  A master sheet of the same dimensions as 
the Contract Drawings shall be prepared by the Contractor that shall indicate, sheet by 
sheet, a cross-reference to all shop drawings pertaining to that drawing. 

4.8.3 The Contractor shall submit the "as-built" documents to the Architect/Engineer 
with a certification as to the accuracy of the information thereon at the time of Contract 
completion and before final payment will be made to the Contractor.  After acceptance by 
the Architect/Engineer, the Contractor will furnish two sets of all shop drawings used for 
"as-built" documentation. 

4.8.4 All "as-built" drawings as submitted by Contractors shall be dated and labeled 
"AS-BUILT" above the title block.  This information shall be checked, edited and 
certified by the Architect/Engineer, who will then transpose such information from the 
Contractor's "as-built" drawings to the original drawings.  Where shop drawings have 
been used by the Contractor for "as-built" documentation, the master sheet providing 
cross reference information, as described in section 4.8.2, shall be included in the set of 
"as-built" drawings furnished to DPMC. 
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4.9 EXCAVATIONS, CUTTING AND PATCHING 

4.9.1 Soil borings,  test pits or other subsurface information may be secured by an 
independent Contractor retained by the State prior to design and construction of the 
Project and, if obtained, may be included in the Contract Documents for the Contractor's 
use.  The Contractor assumes full responsibility for interpretation of said information. 

4.9.2 The Contractor shall be responsible for furnishing and setting of sleeves, built-in 
items, anchors, inserts, and other necessary materials for its work and for all cutting, 
fitting, closing in, patching, finishing, or adjusting of its work in new and/or existing 
construction, as required for the completed installation. 

4.9.3 Approval in writing from the DPMC and the Architect/Engineer must first be 
obtained by the Contractor before cutting or boring through any roof, floor beams, floor 
construction or structural members. 

4.10 TESTING 

4.10.1 The Contractor shall notify the DPMC in writing of all work required to be 
inspected or tested.  The notice shall be provided no later than five working days prior to 
the scheduled inspection or test.  The Contractor shall bear all costs of such inspections or 
tests, except for Code inspections as stated in section 4.3 of this document. 

4.10.2 When mechanical, electrical or other equipment is installed, it shall be the 
responsibility of the installing Contractor to maintain, warrant and operate it for such 
period of time as required by the Contract Documents or as necessary for the proper 
inspection and testing of the equipment and for adequately instructing the State’s 
operating personnel.  All costs associated with the maintenance, warranty, operations, 
inspection and testing of equipment, as well as instructing State personnel, shall be borne 
by the Contractor installing the equipment.  All tests shall be conducted in the presence 
of, and upon timely notice to, the DPMC, prior to acceptance of the equipment.  

4.10.3 DPMC shall have the authority to direct in writing that special or additional 
inspections or tests be performed.  The Contractor shall comply and give notice as 
detailed above. 

4.10.4 In the event such special or additional inspections or testing reveal a failure of the 
Work to comply with the terms and conditions of the Contract, the Contractor shall bear 
all costs thereof, including all costs incurred by the State made necessary by such 
failures. 

4.10.5 The Contractor shall utilize inspection or testing from those firms/entities pre-
qualified by DPMC.  Failure to use a firm/entity pre-qualified by DPMC shall be grounds 
for rejection of the inspection or test as non-conforming.  

4.10.6 All submittals of inspections, test reports or requests for approval shall be 
accompanied by a certification signed by the Contractor, attesting to: the Contractor's 
knowledge of the submittal; acceptance of its findings; acknowledgment that material 
testing meets the required standards; and a certification of the report's representation of 

Full document details: Juvenile Justice Secure Facility at Ewing Township Specifications

http://www.avadocuments.com/doc/juvenile-justice-secure-facility-at-ewing-township-specifications
http://www.avadocuments.com/doc/juvenile-justice-secure-facility-at-ewing-township-specifications


Page 31 of 83  

the facts.  Failure to provide the written certification shall be grounds for rejection of the 
submittal. 

4.10.7 The Contractor shall ensure that a copy of the inspection report is transmitted 
directly to the Architect/Engineer and the DPMC.  The Contractor shall ensure that it 
includes in all of its subcontracts and purchase orders for inspection and testing, the 
requirement for the inspection or testing firm/entity to submit a copy of the report directly 
to the DPMC representative.  The Contractor shall ensure that all such reports are 
submitted within fourteen (14) calendar days of the test or inspection.  

4.10.8 In addition to tests performed by the Contractor, the State reserves the right to 
engage an independent testing agency or firm to perform testing inspections.  The 
Contractor shall provide full access, provide samples, and cooperate fully with this 
testing agency.  

4.10.9 Testing requirements for real property installed equipment (RPIE) to be furnished 
by the Contractor, when such testing is required by Code, Contract, or the manufacturer, 
shall be performed by a testing laboratory pre-qualified by DPMC, or in the absence of 
such, by the manufacturer or its authorized representative.  The Contractor shall provide 
five working days’ notice to the DPMC representative, to allow sufficient opportunity to 
witness the test. 

4.10.10  The DPMC may order that any part of the Work be re-examined by the DPMC, 
and if so ordered, the Contractor shall open or uncover such work for re-inspection by the 
DPMC.  If such work is found to be in accordance with the Contract, the DPMC shall pay 
the cost of re-inspection; however, if such work is not found to be in accordance with the 
Contract, the Contractor shall be responsible for the cost of re-inspection and replacement 
of any defective or non-conforming work. 

4.11 EQUIPMENT AND MATERIALS  

4.11.1 The Contractor warrants that all materials and equipment furnished under the 
Contract will be new, unless otherwise specified, and that all work will be of good 
quality, free from faults, defects, and installed in conformance with the Contract 
Documents.  All work not conforming to these requirements, including substitutions not 
properly approved and authorized, may be considered defective and rejected by the 
DPMC or the Architect/Engineer.  If required by the Architect/Engineer or the DPMC, 
the Contractor shall furnish satisfactory evidence as to the kind and quality of materials 
and equipment.  This warranty shall be in addition to but not in lieu of any other warranty 
or guarantee provided for in the Contract. 

4.11.2 The Contractor shall submit to the Architect/Engineer an original and six copies 
of the request for approval of materials on the form provided by DPMC for approval.  
Each item of material listed shall be marked "As Specified", “Substitution” or 
"Unspecified" as appropriate. 

4.11.3 The Contractor shall furnish and deliver the necessary equipment and materials in 
ample quantities and as frequently as required to avoid delay in the progress of the Work 
and shall store them so as not to cause interference with the orderly progress of the 
Project. 

Full document details: Juvenile Justice Secure Facility at Ewing Township Specifications

http://www.avadocuments.com/doc/juvenile-justice-secure-facility-at-ewing-township-specifications
http://www.avadocuments.com/doc/juvenile-justice-secure-facility-at-ewing-township-specifications


Page 32 of 83  

4.11.4 The Contractor shall furnish and pay for all necessary transportation, storage, 
scaffolding, centering, forms, water, labor, tools, light and power and mechanical 
appliances and all other means, materials and supplies for properly executing the Work 
under this Contract, unless expressly specified otherwise in the Contract Documents.  The 
Contractor shall have its representatives at the Site to accept delivered materials.  State 
agencies employees and/or representatives will not accept materials, nor will State 
agency employees and/or representatives be responsible for damage, theft, or 
disappearance of the Contractor's materials, equipment, tools, or other property. 

4.11.5 Products manufactured in the United States shall be used in this work, whenever 
available.  Wherever practicable, preference shall be given at all times to material and 
equipment manufactured or produced in the State of New Jersey, where such preference 
is reasonable and will best serve the interest of the State. 

4.11.6 No materials, equipment, or supplies for the Work shall be purchased by the 
Contractor subject to any lien or encumbrance or other agreement by which an interest is 
retained by the seller.  This clause shall be a condition included in all agreements 
between the Contractor and its Subcontractors.  The Contractor warrants, by signing its 
invoice, that it has good and sufficient title to all such material, equipment and supplies 
used by it in the Work, free from all liens, claims or encumbrances. 

4.12 TEMPORARY FACILITIES 

The Contractor shall be responsible for providing for its own storage areas, employee 
vehicular parking and staging areas, excavation borrow/spoils designated areas, 
commercial canteen areas, and all other areas necessary for use by the Contractor.  The 
Contractor shall locate these areas to suit Project requirements, subject to DPMC 
approval. 

4.12.1 Field Offices - The Contractor will provide and maintain during the contract 
duration an on-Site suitable weather-tight insulated field office conveniently located, and 
shall maintain therein a complete set of Contract Documents including plans, 
specifications, CPM network diagrams, Change Orders, logs and other details and Project 
correspondence.  Subject to the DPMC’s written approval and at a date designated by 
DPMC, the field office may be removed upon enclosure of the building and space may be 
allocated for field offices within the building.  The contents and operations will be 
transferred to the interior of the Project building by the Contractor, and said office(s) 
shall be maintained by the Contractor until final acceptance or until the DPMC approves 
its removal. The Contractor will be responsible to obtain and pay for  all permits required 
for the Contractor’s field offices. 

4.12.2 Telephones - The Contractor shall provide its own telephones. The State will be 
responsible only for the cost of calls made by State employees. if there is a documented 
cost for same. 

4.12.3 Storage - The Contractor will provide and maintain, for its own use suitable and 
safe temporary storage, tool shops, and employees' sheds for proper protection, storage 
work and shelter.  The Contractor shall maintain these structures properly and remove the 
structures at the completion of work.  The Contractor shall be responsible to maintain 

Full document details: Juvenile Justice Secure Facility at Ewing Township Specifications

http://www.avadocuments.com/doc/juvenile-justice-secure-facility-at-ewing-township-specifications
http://www.avadocuments.com/doc/juvenile-justice-secure-facility-at-ewing-township-specifications


Page 33 of 83  

these facilities and the areas around the facilities in a clear and clean manner.   The 
Contractor shall be responsible for correcting defects and damage caused by such use.  
Rooms in buildings at the Project Site may be used as shops and storerooms, conditioned 
upon written approval from DPMC.   

4.12.4 Toilet Facilities  

a. The Contractor shall provide and pay for suitable temporary toilets at an 
approved location on the Site and prior to the start of any field work.  The 
toilet facilities shall comply with federal, State and local laws and 
regulations. The Contractor will be responsible for maintenance, removal 
and relocation as described hereinafter. 

b. The Contractor shall provide a temporary toilet and/or indoor toilet 
connected to water and sewer to accommodate the meeting room and the 
Architect/Engineer's office, as well as the DPMC office. 

c.       Toilets shall be serviced by a qualified and experienced firm authorized to 
maintain services. 

d. Each portable toilet facility shall be maintained in a neat and clean 
condition and serviced at least twice a week, including the removal of 
waste matter, sterilizing, recharging tank, refilling tissue holders, and 
thoroughly cleaning and scrubbing entire interior. 

e. Toilet facilities in a multiple-story building shall be located on no less than 
every other floor, unless otherwise directed in writing. 

f. Toilet service shall be relocated inside the building and connected to water 
and sewer as the progress of the Work will allow. 

g. When temporary toilets are connected to water and sewer lines, 
precautions shall be taken to prevent freezing. 

h. The Contractor shall remove the temporary toilet units from the Work Site 
at the completion of the Work, or when so directed by the DPMC or the 
Architect/Engineer. 

i. Workers are not to use the finished bathroom and toilet facilities in the 
Project buildings.  Reasonable steps must be taken by the Contractor to 
enforce this rule.  

4.12.5 Access, Roads and Walks 

a. The Contractor shall be responsible for providing and maintaining 
unobstructed traffic lanes on the designated construction access routes shown on 
the Contract Drawings or as reasonably required so as to perform the Work.  The 
Contractor shall provide and maintain all reasonably required safety devices.  The 
Contractor shall provide any necessary additional materials,  grading and 
compaction, and shall remove snow and debris as necessary to provide and 
maintain the access roadbed and pedestrian ways in serviceable condition. 

b. The Contractor shall be responsible for constructing and maintaining all 
roadways, drives and parking areas within or proximate to the Site free and clear 

Full document details: Juvenile Justice Secure Facility at Ewing Township Specifications

http://www.avadocuments.com/doc/juvenile-justice-secure-facility-at-ewing-township-specifications
http://www.avadocuments.com/doc/juvenile-justice-secure-facility-at-ewing-township-specifications


Page 34 of 83  

of debris, gravel, mud, snow, ice, or any other Site materials, by ensuring that all 
reasonably necessary measures are taken to prevent such materials from being 
deposited on such surfaces.  This includes, as may be appropriate, the cleaning of 
vehicle wheels and/or other necessary maintenance, prior to exit from the 
Construction Site.  Should such surface require cleaning, the Contractor will clean 
these surfaces without additional cost to the State.  The Contractor will be held 
accountable for any citations, fines, or penalties imposed on the State for failing 
to comply with local rules and regulations related to Site and off-Site 
maintenance. 

c. The Contractor shall not commence final construction of permanent 
driveways, parking areas or walks without the written approval of the DPMC.  
The Contractor shall provide additional materials and labor for maintaining and 
reworking the sub-grade prior to completion of the Work, to ensure improvements 
conform fully to the specifications. 

d. The Contractor shall obtain  written permission from the State for the use 
of any existing driveways or parking areas not specifically designated for such use 
in the Contract Documents.  If permission is granted, the Contractor shall 
maintain such driveways and areas in good condition during the construction 
period, and at the completion of the Project, shall leave them in the same or better 
condition as at the start of the Work.  Conditions before use shall be carefully 
photographed and documented by the Contractor. 

4.12.6 Light and Power 

a. The Contractor shall extend electrical service to the building or buildings 
at locations approved by the DPMC.  Temporary electrical service shall be 
independent of the existing permanent service. Initial temporary service shall be 
three phase or single phase as indicated in the Contract Documents.  The 
Contractor is responsible to investigate and verify the appropriateness and 
availability of electrical service with the local utility company prior to the bid 
date.  The Contractor’s bid shall be deemed to include all costs associated with 
providing this power.  Temporary light and power installations, wiring, and 
miscellaneous electrical hardware must meet the electrical Code and will be 
inspected by NJUCC officials. The Contractor shall provide the necessary 
distributing facilities and a meter, and shall pay the cost of running temporary 
services from the nearest utility company power pole.  All costs shall be included 
in the Contractor's bid. 

b. In the event that a water well is the source of water supply for the Project, 
the extension of electrical service shall include the necessary wiring of sufficient 
capacity to the location of the well for the operation of the well pump.  Where 
service of a type other than herein mentioned is required, the Contractor requiring 
it shall install and pay all costs of such special service.  The size and incoming 
service and main distribution switch and panel shall be sized as any service by 
NEC requirements. 

c. The Contractor shall provide all electrical service for the operation of 
elevator equipment during construction. 
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d. The Contractor shall pay for the cost of all electric energy used on 
distribution lines installed. 

e. The Contractor shall provide and pay for all maintenance, servicing, 
operation and supervision of the service and distribution facilities. 

f. If the Contractor fails to carry out its responsibility in the supplying 
uninterrupted light and power as set forth herein, the Contractor shall be held 
responsible for such failure, and the DPMC shall have the right to take such 
action as is deemed proper for the protection and conduct of the Work.  Any costs 
associated with DPMC obtaining or supplying light and power shall be deducted 
from any payment due to the Contractor.  

g. The Contractor shall comply with the requirements of the Federal 
Occupational Safety and Health Act of 1970 with regard to temporary light and 
power. 

4.12.7 Temporary Enclosures 

Whenever necessary in order to maintain proper temperatures for the execution or 
protection of the Work, the Contractor shall furnish and maintain temporary enclosures 
for all openings in exterior walls that are not enclosed with finished materials.  
Temporary wood doors shall be provided at door openings. 

4.12.8 Temporary Heating, Ventilation and Air Conditioning 

a. Prior to Enclosure - Prior to the building being enclosed by walls and roof, 
if the outside temperatures falls below 45 degrees Fahrenheit (“F”) at any time 
during the day or night, and heat is required for work in progress or for its 
protection or curing, the Contractor shall furnish, at its expense, acceptable means 
to provide sufficient temporary heat to maintain a temperature required by the 
Work being performed but in no case less than 45 degrees F. 

b.  Generally Enclosed 

(1) For the purposes of establishing the beginning of the Contractor's 
obligation to provide temporary heat, a building or major unit thereof shall 
be considered generally enclosed when (a) the exterior walls have been 
erected, (b) a temporary roof or permanent roof is installed and in a 
watertight condition, and (c) temporary or permanent doors are hung and 
window openings are closed with either permanent or temporary weather-
tight enclosures. A major unit of buildings as referred to herein shall be: 
(a) an entire separate structure, or (b) a fully enclosed wing which shall 
have a floor area equal to at least 50% (fifty percent) of the total floor area 
of the Project. 

(2) As soon as the DPMC determines that the building, or a major unit 
thereof, is "generally enclosed" by walls and roof, and when the outside 
temperature falls below 55 degrees F. at any time during the day or night, 
the Contractor shall furnish sufficient heat by the use and maintenance of 
LP gas heaters or other acceptable means to maintain a temperature of not 
less than 55 degrees F. within the enclosed area of the building at all 
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times, and shall remove such heaters when no longer required.  The 
Contractor will be held responsible for providing temporary heat and for 
all damages resulting from freeze-ups, for the duration of the Project from 
the time the building is generally enclosed to final acceptance and 
occupancy.  The Contractor shall remove soot, smudges, and other 
deposits from walls, ceilings, and all exposed surfaces which are the result 
of the use of heating equipment, including the permanent heating system, 
during the period of its use for supplying heat.  The Contractor shall not 
do any finish work until the areas are properly cleaned.  The Contractor 
shall provide or arrange, at its own expense, supervision of the heating 
equipment at all times prior to providing heat, using the permanent heating 
system.  This obligation shall commence immediately after the 
acknowledged permanent enclosure of the building or buildings, as 
confirmed by the DPMC. The Contractor shall furnish and pay for all fuel 
for heat required during the period when the building is generally or 
permanently enclosed. 

(3) The Contractor shall not assume that the permanent heating system 
or any part thereof will be available for furnishing of temporary heat 
during the period for which temporary heat is required.  The Contractor's 
base bid price shall therefore include the cost of all equipment necessary 
for providing temporary heat as required by the Contract Documents.  The 
Contractor may use the permanent heating system, with written approval 
from DPMC.  Such use however does not cause to commence the 
equipment’s warranties and guarantees.  The equipment’s warranties and 
guarantees shall not commence to run until the State takes beneficial use 
of the Project and facility for the purposes intended. 

(4) All heating equipment shall be NFPA-approved and connected to 
approved flues to the atmosphere.  Heaters shall be approved by a 
recognized testing laboratory and must be equipped with a positive shut-
off safety valve.  

(5) Storage of gas cylinders within the building will not be permitted 
at any time.   

(6)     The Contractor shall provide fire extinguishers on each floor where 
heaters are used, and the areas must be adequately ventilated. 

c. Permanent Enclosure 

(1) When the building enclosure has been confirmed by the 
Architect/Engineer has been completed in accordance with the Contract 
Documents, and to the satisfaction of DPMC, it shall be considered 
permanently enclosed. The Architect/Engineer will also confirm in the job 
meeting minutes that the building, or a major unit thereof, is permanently 
enclosed.   

(3) The Contractor shall install adequate controls to make such 
temporary connection as required for the operation of the HVAC system.  
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Should the heating system be designed for the tie-in to existing steam lines 
for resource of heat, the State will provide steam for temporary heat 
through the Project permanent heating system, at no cost to the Contractor, 
after the tie-in is completed by the Contractor.  

(4)   When the building enclosure has been confirmed by the A/E as 
completed, the Contractor may request permission to operate the 
permanent HVAC system to meet its temporary HVAC obligation.  The 
Contractor shall maintain a minimum temperature of 55 degrees F., or a 
higher temperature, not to exceed 75 degrees F., as may be directed by the 
Contract Documents for the proper conduct and protection of the Work.  
The Contractor shall do so until such time as its work is completed and 
accepted and the Contractor is relieved of this requirement in writing by 
the DPMC.    The Contractor shall pay for and be responsible for the 
maintenance in accordance with the manufacturer’s recommendations, 
operation and supervision of the HVAC system, including the cost of all 
water, electricity, and fuel, until the State assumes beneficial 
occupancy/use of the Project. 

4.12.10 Temporary Water  

a. The Contractor shall provide, protect and maintain an adequate valved 
water supply.  If the source of water supply is a well, provisions covering the 
supply water will include the installation of necessary power-driven pumping 
facilities.  The well shall be protected against contamination.  The water supply 
shall be tested periodically by the Contractor, and if necessary, shall be 
chlorinated and filtered.  All costs of providing water will be paid for by the 
Contractor. 

b. The Contractor is responsible to protect all temporary and permanent 
water lines from damage or freezing.  Should water connections be made to an 
existing line, the Contractor shall provide a positive shut-off valve at its own cost 
and expense. 

4.12.11 Standby Personnel 

If, pursuant to trade agreement to which the Contractor is a party, the Contractor is 
obligated, to employ standby personnel then the Contractor shall determine and include 
all such costs thereof in its bid proposal.  The Contractor shall not, at any time, make a 
claim to the State for costs relating to standby maintenance or standby supervision for 
electric motor-driven or other equipment. 

4.12.12 Dust Control 

a. The Contractor shall provide and maintain necessary temporary dust-proof 
partitions around areas of Work in any existing building or in new building areas 
as directed by the Architect/Engineer or the DPMC. 

b. The Contractor shall provide and maintain Site dust control of Projects 
with on-Site construction as directed by the Architect/Engineer or the DPMC. 
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4.13 STORAGE AND SITE MAINTENANCE 

4.13.1 The Contractor shall confine its apparatus, the storage of its equipment, tools and 
materials, and its operations and workers to areas permitted by law, ordinances, permits, 
and Contract  as set forth  in the Contract Documents, the rules and regulations of the 
State, or as ordered by the DPMC.  The Contractor shall not unreasonably encumber the 
Site or the premises with materials, tools and equipment. 

4.13.2 The Contractor shall, at all times during the progress of the Work keep the 
premises and the job Site free from the accumulation of all refuse, rubbish, scrap 
materials and debris caused by its operations and/or the actions of its employees, 
Subcontractors and/or workers, to ensure that, at all times, the premises and Site shall 
present a neat, orderly and workmanlike appearance.  This is to be accomplished as 
frequently as is necessary by the removal of such refuse, rubbish, scrap materials and 
debris from the Site and the State's premises.  Loading, cartage, hauling and dumping of 
same  will be at the Contractor's expense. 

4.13.3 At the completion of the Work, the Contractor shall remove all of its tools, 
construction equipment, machinery, temporary staging, false work, mock-ups, form 
work, shoring, bracing, protective enclosures, scaffolding, stairs, chutes, ramps, runways, 
hoisting equipment, elevators, derricks, cranes, and any other materials and equipment 
brought onto the Project Site. 

4.13.4 Should the Contractor not promptly and properly discharge its obligation relating 
to Site maintenance and/or final clean up, the State shall have the right to employ others 
and to charge the resulting cost to the Contractor after first having given the Contractor a 
three-working day written notice of such intent. 

4.13.5 The Contractor's responsibilities for final clean up shall include: 

a. Removal of all debris and rubbish resulting from or relating to the 
Contractor's work.  Rubbish shall not be thrown from building openings 
above the ground floor unless contained within chutes. 

b. Removal of stains from glass and mirrors.  Glass shall be washed and 
polished inside and outside. 

c. Removal of marks, stains, fingerprints, soil, dust or dirt from painted, 
decorated or stained woodwork, plaster or plasterboard, metal acoustic tile 
and equipment surfaces. 

d. Removal of spots, paint and soil from resilient, glazed and unglazed 
masonry and ceramic flooring and wall work. 

e. Removal of temporary floor protections; and cleaning, washing or 
otherwise treating and/or polishing, as directed, all finished floors. 

f. Cleaning of exterior and interior metal surfaces, including doors, window 
frames and hardware, of oil stains, dust, dirt, paint, etc. Polishing and 
removal of fingerprints or blemishes from such surfaces shall be 
completed, as applicable. 

Full document details: Juvenile Justice Secure Facility at Ewing Township Specifications

http://www.avadocuments.com/doc/juvenile-justice-secure-facility-at-ewing-township-specifications
http://www.avadocuments.com/doc/juvenile-justice-secure-facility-at-ewing-township-specifications


Page 39 of 83  

g. Restoration of all landscaping, roadways and walkways to preexisting 
condition.  Damage to trees and plantings shall be repaired in the next 
planting season, and such shall be guaranteed for one year from the date of 
repair and/or replanting. 

4.13.6 All construction equipment, materials and/or supplies of any kind, 
character or description, regardless of value, which remain on the job Site for 
more than 30 (thirty) calendar days from the date of the Certificate of Final 
Acceptance, shall become the property of the State.  Such construction equipment, 
materials and/or supplies will be disposed of in any manner the State shall deem 
reasonable and proper.  The cost of this disposal will be deducted from any sums 
due the Contractor.    If the payments then or thereafter due the Contractor are not 
sufficient to cover such amount, the Contractor shall pay the difference to the 
State. 

4.14 CUT-OVERS AND INTERRUPTIONS 
All cut-overs of mechanical and electrical services to existing buildings shall be 
approved, scheduled and coordinated in advance with the DPMC's representative and 
performed at a time convenient to the occupants of said buildings so as not to 
unreasonably interfere with its operations. 

4.15 PROTECTION/SAFETY  

4.15.1 Safety Precautions and Programs – The Contractor shall be responsible for 
initiating, maintaining and supervising all required safety precautions and programs in 
connection with the Work.  The Contractor shall designate a responsible member of its 
organization at the Site whose duty shall be the prevention of accidents.  This person 
shall be competent to review, implement and coordinate the safety programs being 
performed as required by Occupational Safety and Health Administration (OSHA) or any 
other agency having authority over safety on a State Construction Site.  

4.15.2 Protection of Persons  

a. The Contractor shall take all reasonable precautions for the safety of, and 
shall provide all reasonable protection to prevent damage, injury or loss to: 

(1) Every employee on the Site and all other persons who may be 
affected thereby; 

(2) All the Work and all materials and equipment to be incorporated 
therein, whether in storage on or off the Site, under the care, 
custody or control of the Contractor, or any of its Subcontractor(s) 
or lower tier  sub-Subcontractor(s); and 

(3) Other property at the Site or adjacent thereto (whether owned by 
the State or not), including but not limited to trees, shrubs, lawns, 
walks, pavements, roadways, structures and utilities not designated 
for removal, relocation or replacement in the course of 
construction. 
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b. The Contractor shall give all notices and comply with all applicable laws, 
ordinances, rules, regulations and lawful orders of any public authority bearing on 
the safety of persons or property or their protection from damage, injury or loss. 

c The Contractor shall erect and maintain, as required by existing conditions 
and progress of the Work, all reasonable safeguards for safety and protection, 
including but not limited to rails, night-lights, aircraft warning lights, the posting 
of danger signs and other warnings against hazards, promulgating safety 
regulations, notifying Owners and users of adjacent utilities and other means of 
protection against accidental injury or damage to persons and property. 

d. The Contractor shall not load or permit any part of the Work to be loaded 
so as to endanger the safety of the project, its employees, or any other person on 
the project Site. 

e. The Contractor shall promptly remedy all damage or loss to any property 
caused in whole or in part by the Contractor, any of its Subcontractors, lower tier 
Subcontractors, or anyone directly or indirectly employed by any of them, or by 
anyone for whose acts any of them may be liable and for which the Contractor is 
responsible.  These obligations are in addition to those stated elsewhere herein. 

4.15.3 Protection of Property  

The Contractor shall have full responsibility to install, protect, and maintain all materials 
and supplies in proper condition whether in storage or off the site and to immediately 
repair and/or replace any such damage until Final Acceptance.  The Contractor shall 
maintain an inventory of all materials and supplies for the Work at the Site, that are 
delivered to the site, or delivered to approved off-site storage facilities.  The State shall 
not be liable for any damage, theft or negligent injury to the Contractor's property. 

4.15.4 Hazardous Materials 

a. When the use or storage of explosives or other hazardous materials or 
equipment is necessary for the execution of the Work, the Contractor shall 
exercise the utmost care and shall carry on such activities under the supervision of 
properly qualified personnel. 

b. The Contractor shall maintain all records, reports and files of the general 
storage and handling of hazardous materials as required by any and all federal, 
State and/or local regulatory agencies. 

4.16.5 Emergencies  

In any emergency affecting the safety of persons or property, the Contractor shall act 
with diligence to prevent threatening injury, damage or loss.  In such case, the Contractor 
shall immediately, but in no case, not more than 24-hours following the emergency, 
notify the DPMC and the Architect/Engineer of the action taken.  

4.16 UNCOVERING AND CORRECTION OF WORK 

4.16.1 Uncovering of Work 
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a. The Contractor is obligated to provide reasonable notice to the DPMC 
and/or the Architect/Engineer of all work scheduled to be covered, to permit 
DPMC and the Architect/Engineer the opportunity to  inspect the Work prior to 
actual covering. If any portion of the Work is covered prior to inspection by the 
DPMC or the Architect/Engineer, it shall be uncovered for observation.  
Uncovering and replacement of the covering shall be at the Contractor's expense.  

b. The DPMC and/or the Architect/Engineer may request any work be 
uncovered by the Contractor for inspection.  If such work is found to be in 
accordance with the Contract Documents, the cost of uncovering and replacement 
shall, by appropriate Change Order, be reimbursed to the Contractor.  If such 
work is found not to be in accordance with the Contract Documents, the 
Contractor shall pay all associated costs. 

 

4.16.2 Correction of Work 

a. The Contractor shall promptly correct all work rejected by the  DPMC or 
the Architect/Engineer as defective or failing to conform to the Contract 
Documents, whether observed before or after final acceptance and whether or not 
fabricated, installed or completed.  The Contractor shall bear all costs of 
correcting such rejected work, including the costs of all consultant services 
including but not limited to the Architect/Engineer's additional services. 

b. The Contractor shall remove from the site, at its own expense, all portions 
of the Work which are defective or non-conforming and which have not been 
corrected, unless removal is waived by the DPMC. 

c. If the Contractor fails to correct defective or non-conforming work in a 
reasonable time fixed by written notice from DPMC, then DPMC may make 
arrangements for such correction by others and charge the cost of so doing to the 
Contractor. 

d. If the Contractor does not proceed with the removal and correction of such 
defective or non-conforming work within a reasonable time, fixed by written 
notice from the DPMC or the Architect/Engineer, any materials or equipment 
shall become the property of the State and the DPMC may remove and dispose 
the non-conforming work in any manner to best meet the interest of the State.  If 
such material is sold and the proceeds of the sale do not cover all costs which the 
Contractor should have borne and any additional cost incurred by the State in the 
uncovering, removal, disposal and correction of non-conforming work, the 
difference shall be charged to the Contractor and an appropriate credit Change 
Order shall be issued.  If the payments then or thereafter due the Contractor are 
not sufficient to cover such amount, the Contractor shall pay the difference to the 
State. 

e. The Contractor shall be responsible for the cost of making good all work 
destroyed or damaged by such correction or removal. 
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f. Notwithstanding other obligations within the Contract Documents, nothing 
contained herein shall be construed to establish a time or date limitation upon 
which the DPMC must discover non-conforming work.   

4.16.3 Acceptance of Non-Conforming Work 

The DPMC may determine that the best interests of the State will be served by accepting 
defective or non-conforming work instead of requiring its removal and correction.  In 
such instance, the DPMC may, by any means available, exact an appropriate reduction in 
the Contract sum.  Such adjustment shall be effected regardless of final payment having 
previously been made, and the Contractor and/or its surety shall be responsible for 
promptly remitting any funds due the State as a result thereof. 

4.17 LAYOUT AND DIMENSIONAL CONTROL  

4.17.1 The Contractor shall be responsible for locating and laying out the building and 
all of its parts on the site, in strict accordance with the Contract Documents, and shall 
accurately establish and maintain dimensional control.  The Contractor shall employ and 
pay for the services of a competent and licensed New Jersey engineer or land surveyor 
who shall be pre-qualified by DPMC to perform all layout work, and to test the level of 
excavations, footing base plates, columns, walls and floor and roof lines, and furnish to 
the Architect/Engineer, as the Work progresses, certifications that each of such levels is 
as required by the drawings.  The plumb lines of walls, shall be tested and certified by the 
surveyor as the Work progresses. 

4.17.2 The Contractor’s engineer/surveyor, in the course of layout work either on the site 
or within any building, shall establish all points, lines, elevations, grades and bench 
marks for proper control and execution of the Work.  The Contractor’s engineer/surveyor 
shall establish a single permanent benchmark as set forth in the Contract Documents to 
which all three coordinates of dimensional control shall be referenced. The Contractor’s 
engineer/surveyor shall verify all Owner-furnished survey data including but not limited 
to topographical and utility location points, lines, elevations, grades and benchmarks, and 
buildings.  Should any discrepancies be found between information given on the Contract 
Documents and the actual site or field conditions, the Contractor shall notify DPMC and 
the Architect/Engineer in writing of such discrepancy, and shall not proceed with any 
work affected until receipt of written instructions from the DPMC. 

4.18 PROJECT SIGN 

The Contractor shall erect and maintain one sign at the Project Site, as set forth in the 
Contract Documents and located as directed by the Architect/Engineer.  Painting shall be 
done by a professional sign painter, with two coats of exterior paint, colors, letter face 
and layout as shown.  No other sign will be permitted at the site. Upon completion of the 
Project, and when directed by the Architect/Engineer or the DPMC, the Contractor shall 
remove the sign.  

4.19 SECURITY 
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4.19.1 The Contractor shall provide all locks, doors and security construction and 
personnel as required to secure the Project building throughout the period of construction. 

4.19.2 The Contractor shall be responsible for the security of any temporary structures 
located on the premises outside of the building and/or any stored materials. 

4.20 DPMC FIELD OFFICE 

4.20.1 The Contractor will provide on-site, suitable, separate, weather-tight, insulated 
(floor, walls, ceilings) field office facilities for the use of DPMC personnel, as more fully 
described in the Contract Documents.  At a minimum, the Contractor is to supply this 
field office with toilet facilities, heating and air conditioning, tables and chairs, and phone 
and data communication lines. At a time determined by the DPMC or the 
Architect/Engineer, the Contractor shall remove field facilities upon enclosure of the 
Project building and shall relocate the contents and operations of the field office to the 
interior of the Project building until completion of the Project. 

4.20.2 The Contractor shall be responsible for the maintenance of both offices and the 
meeting room, including the cost of heating, air conditioning, electric current, and 
janitorial service.  

4.21 PHOTOGRAPHS 

4.21.1 The Contractor shall submit monthly progress photographs in duplicate to the 
DPMC, giving six (6) views of the Work with each application for payment until the 
Project is completed,. 

4.21.2 The photographs shall be 8" by 10" shall bear the date and time of the exposure, 
the DPMC Project number and title,  the names of the Contractor and the name of the  
Architect/Engineer.  All photographs shall also be submitted in digital format. 

4.22 REPAIR OF FINISHED SURFACES, APPLIED FINISHES, GLASS 

4.22.1 The Contractor accepts sole responsibility for repair of uncontrolled dislodging, 
cracking, delaminating or peeling of finished surfaces such as concrete, pre-cast concrete, 
cast and natural stone, unit masonry, millwork, plaster, glass and applied finishes such as 
compound, paint, and special coatings, within the Contract Work and the limits of 
specified guarantee periods, regardless of the cause. 

4.22.2 The Contractor shall be responsible for replacement of all broken glass, regardless 
of the cause.  The Contractor shall replace all broken, scratched or otherwise damaged 
glass before the completion and acceptance of the Work.  If breakage is caused by the 
Owner, the Contractor will be reimbursed for the replacement costs. The Contractor shall 
wash all glass on both sides at completion, or when directed, removing all paint spots, 
stains, plaster, and other materials. 
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ARTICLE 5 - SUBCONTRACTORS 

5.1 SUBCONTRACTORS AND MATERIAL SUPPLIER APPROVALS 

5.1.1 Upon their execution, but not less than fourteen (14) calendar days prior to 
Subcontractor mobilization on the site, and/or Subcontractor billing, the Contractor shall 
forward to the Architect/Engineer on the form provided by the DPMC the names of all its 
Subcontractors and suppliers, of such others as the DPMC may direct, proposed to 
perform the principal parts of the Work. The Contractor shall forward the appropriate 
DPMC form to the Architect/Engineer for approval.  Department of Labor Contractor 
Registration and New Jersey Business Registration Certificate are required for all 
Subcontractors. 

5.1.2 If the DPMC has objection to any proposed or approved Subcontractor and/or 
material supplier, the Contractor shall substitute another Subcontractor and/or material 
supplier acceptable to DPMC.  Under no circumstances shall the State be obligated for 
additional cost due to such substitution. 

5.1.3 After the acceptance of bids, the Contractor shall make no substitution of any 
Subcontractor person or firm previously selected and approved, without prior written 
approval from the Architect/Engineer and DPMC.  A Contractor seeking to substitute a 
Subcontractor person or firm shall provide written request for substitution no less than 
fourteen (14) calendar days prior to the execution of Work by the Subcontractor or 
material supplier.  

5.1.4 Approval of a Subcontractor or material supplier by the DPMC and 
Architect/Engineer shall not relieve the Contractor of the responsibility of complying 
with all provisions of the Contract Documents. The approval of a Subcontractor or 
material supplier does not imply approval of any construction, material, equipment or 
supplies. 

5.2 CONTRACTOR-SUBCONTRACTOR RELATIONSHIP 

5.2.1 The Contractor acknowledges its full responsibility to the State for the acts and 
omissions of its Subcontractors and lower tier subcontractors, and of persons and firms 
either directly or indirectly employed by them, equally to the extent that the Contractor is 
responsible for the acts and omissions of persons and firms directly or indirectly 
employed by it.  The Contractor acknowledges that it remains fully responsible for the 
proper performance of its Contract regardless of whether work is performed by the 
Contractor's own forces or by Subcontractors engaged by the Contractor. 

5.2.2 Nothing contained in the Contract Documents shall create any contractual 
relationship between any Subcontractor and the State.  Further, no Subcontractor or 
material supplier shall be deemed an intended third party beneficiary under this Contract. 

5.2.3 The Contractor and all Subcontractors agree that, in the employment of both 
skilled and unskilled labor, preference shall be given to residents of the State of New 
Jersey, if such labor force is available. 
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